LETTING DATE : 04/19/06

INDIANA DEPARTMENT OF TRANSPORTATION

LOW BID SUMMARY

DATE : 06/26/06
PAGE :- 1

ESTIMATED
COST

CORRECTED % OF
BID EST.

OVERRUN (+)
UNDERRUN (-)

CALL
ORDER  CONTRACT 1ID PROJECT(S)
490 RS-28588-A 2372017

2372017

2 BROOKS CONSTRUCTION CO $

5,677,196.74 $

3,469,268.38 61.10 $

-2,207,928.36

LETTING TOTALS

5,677,196.74 $

3,469,268.38 61.10 $

-2,207,928.36



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/26/06
PAGE : 490 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 5,677,196.74 ROUTE : SR 3
CALL ORDER : 490 CONTRACT ID : RS-28588-A COUNTIES : DEKALB NOBLE
LETTING DATE : 04/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 10/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 3,469,268.38 100.0000%
2 35-1139301 E & B PAVING, INC. $ 3,664,196.80 105.6187%
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1C )
|BROOKS CONSTRUCTION COMPANY |E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A -

SECTION 0001 CONCRETE PREVENTIVE MAINTENANCE AND ASPHALT SHOULDER REHAB

|

0001 105-07039 7.000 MOS | 1650.00000 11550.00] 1200.00000 8400.00]
FIELD OFFICE, B I I |
0002 105-08520 3.000 EACH | 80.00000 240.00] 100.00000 300.00]
CELLULAR TELEPHONE/RADIO I I |
0003 105-08521 21.000 MOS | 36.00000 756.00] 60.00000 1260.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0005 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP | 173000.00000 173000.00] 178000.00000 178000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0009 202-02241 2079.000 LFT | 1.50000 3118.50] 1.75000 3638.25]
GUARDRAIL, REMOVE I | |
0010 202-90277 4.000 EACH | 300.00000 1200.00] 250.00000 1000.00]
DETECTOR HOUSING, REMOVE I I |
0011 202-93741 14.000 EACH | 130.00000 1820.00] 175.00000 2450.00]
GUARD RAIL END TREATMENT, REMOVE I | |
0014 304-07489 200.000 TON | 65.50000 13100.00] 50.00000 10000.00]
| | |

HMA PATCHING, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/26/06
PAGE : 490 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 5,677,196.74 ROUTE : SR 3
CALL ORDER  : 490 CONTRACT ID : RS-28588-A COUNTIES : DEKALB NOBLE
LETTING DATE : 04/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1C )
|BROOKS CONSTRUCTION COMPANY |E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0015 304-07492 48.000 TON | 31.85000 1528.80] 60.00000 2880.00]
WIDENING WITH HMA, TYPE A I I |
0016 305-03375 1000.000 LFT | 1.50000 1500.00] 1.50000 1500.00]
CRACKS, TRANSVERSE, ROUT, CLEAN, AND I I |
SEAL I | |
0017 305-93341 60600.000 LFT | 0.98000 59388.00] 0.98000 59388.00]
SAW, CLEAN AND SEAL LONGITUDINAL JOINTS | I |
0018 305-93342 95000.000 LFT | 1.30000 123500.00]| 1.30000 123500.00]
SAW, CLEAN AND SEAL TRANSVERSE JOINTS | I |
0020 306-08432 35778.000 SYS | 0.01000 357.78] 1.00000 35778.00]
MILLING, APPROACH I I |
0021 401-07320 7777.000 TON | 25.00000 19442500 70.00000 544390.00]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I | |
0022 401-07406 16665.000 TON | 31.85000 530780.25] 55.00000 916575.00]
QC/QA-HMA, 1, 64, BASE, 25.0 mm I I |
0023 406-05520 52.000 TON | 1.00000 52.00] 100.00000 5200.00]
ASPHALT FOR TACK COAT I | |
0024 503-05240 24.500 LFT | 7.10000 173.95] 15.00000 367.50]
D-1 CONTRACTION JOINT I I |
0025 506-06333 250.000 SYS | 210.00000 52500.00] 100.00000 25000.00]
PCCP PATCHING, FULL DEPTH I | |
0026 506-06334 50.000 SYS | 260.00000 13000.00] 100.00000 5000.00]
PCCP PATCHING, PARTIAL DEPTH I I |
0027 507-07479 10.000 TON | 275.00000 2750.00] 50.00000 500.00]
HMA PARTIAL DEPTH PATCH I I |
0028 601-94689 6.000 EACH | 2135.00000 12810.00] 3500.00000 21000.00]
GUARDRAIL END TREATMENT, 0S I I |
0029 601-94690 2.000 EACH | 3650.00000 7300.00] 4100.00000 8200.00]
GUARDRAIL END TREATMENT, MS I I |
0030 601-99105 1100.500 LFT | 15.20000 16727.60] 17.00000 18708.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0031 601-99108 563.000 LFT | 21.70000 12217.10] 2400000 13512.00]
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | I |
3 IN. SPACING I | |
0032 606-07484 96960.000 LFT | 0.01000 969.60] 0.20000 19392.00]
MILLED HMA SHOULDER CORRUGATIONS I I |
0033 608-04395 12.000 TON | 107 .50000 1290.00] 500.00000 6000.00]
AGGREGATE FOR SHOULDER DRAINS I | |
0034 610-07486 3226.000 TON | 25.00000 80650.00] 23.00000 74198.00]
| | |

HMA FOR APPROACHES, TYPE A



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/26/06
PAGE : 490 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,677,196.74 ROUTE : SR 3
CALL ORDER  : 490 CONTRACT ID : RS-28588-A COUNTIES : DEKALB NOBLE
LETTING DATE : 04/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1C )
|BROOKS CONSTRUCTION COMPANY |E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0038 715-05048 7160.000 LFT | 6.25000 44750.00] 6.25000 44750.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. , PERF. | I |
0039 715-05053 6972.000 LFT | 13.40000 93424 80| 9.00000 62748.00]
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0040 718-06526 6510.000 TON | 51.85000 337543.50] 33.00000 214830.00]
HMA FOR UNDERDRAINS I I |
0041 718-06528 163.000 EACH | 475.00000 77425.00] 900.00000 146700.00]|
OUTLET PROTECTOR, 1 I I |
0042 718-06532 3000.000 LFT | 0.75000 2250.00] 0.75000 2250.00]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0043 718-52610 2183.000 CYS | 4600000 100418.00]| 23.00000 50209.00]
AGGREGATE FOR UNDERDRAINS I I |
0044 801-06640 42.000 EACH | 79.00000 3318.00] 110.00000 4620.00]
CONSTRUCTION SIGN, A I I |
0045 801-06710 50.000 DAY | 45_00000 2250.00] 22.75000 1137.50]
FLASHING ARROW SIGN I I |
0046 801-06775 LUMP | 1293940.00000 1293940.00] 450500.00000 450500.00]
MAINTAINING TRAFFIC I I |
0047 801-92448 300.000 DAY | 20.00000 6000.00] 1.50000 450.00]
CONSTRUCTION SIGNS, MOBILE I I |
0048 805-78470 1972.000 LFT | 0.25000 493.00] 0.25000 493.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0049 805-78785 4.000 EACH | 525.00000 2100.00] 725.00000 2900.00]
SIGNAL DETECTOR HOUSING I I |
0050 805-78795 656.000 LFT | 8.00000 5248.00| 10.50000 6888.00]|
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0051 808-06713 5880.000 LFT | 0.14000 823.20] 0.25000 1470.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0052 808-06714 12600.000 LFT | 0.14000 1764.00] 0.25000 3150.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0053 808-75297 408.000 LFT | 4.00000 1632.00] 4.10000 1672.80]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0054 808-75320 70.000 EACH | 1.00000 70.00] 1.00000 70.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0055 808-75325 70.000 EACH | 1.00000 70.00] 2.00000 140.00]
| | |
| | |

THERMOPLASTIC, WORD (ONLY)



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/26/06
PAGE : 490 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,677,196.74 ROUTE : SR 3
CALL ORDER  : 490 CONTRACT ID : RS-28588-A COUNTIES : DEKALB NOBLE
LETTING DATE : 04/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1C )
|BROOKS CONSTRUCTION COMPANY |E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0056 808-75994 800.000 EACH | 6.20000 4960.00] 4.95000 3960.00]
PRISMATIC REFLECTOR I I |
0057 808-75996 325.000 EACH | 3.00000 975.00] 5.00000 1625.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0058 808-75998 60.000 EACH | 9.50000 570.00] 9.50000 570.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER , | I |
CONCRETE I I |
0059 808-75998 325.000 EACH | 18.50000 6012.50] 23.45000 7621.25]
SNOWPLOWABLE RAISED PAVEMENT MARKER , | I |
HMA | | |
0060 303-07449 3111.000 TON | 22.00000 68442 .00] 35.00000 108885.00]|
COMPACTED AGGREGATE, NO. 73 I | |
0061 718-06529 22.000 EACH | 455.00000 10010.00] 900.00000 19800.00]
OUTLET PROTECTOR, 2 I I |
0062 207-08263 53025.000 SYS | 1.00000 53025.00] 5.00000 265125.00]
SUBGRADE TREATMENT, TYPE IA I | |
0063 302-07455 8840.000 CYS | 1.00000 8840.00]| 15.00000 132600.00]
DENSE GRADED SUBBASE I I |
0064 306-08034 28280.000 SYS | 0.01000 282.80] 0.60000 16968.00]
MILLING, ASPHALT, 1 1/2 IN. I | |
0065 203-02000 25923.000 CYS | 1.00000 25923.00] 1.00000 25923.00]
EXCAVATION, COMMON I I |
SECTION TOTALS | $ 3,469,268.68| $ 3,664,196.80] $
------------------------------------------ A -
CONTRACT TOTALS | $ 3,469,268.38] $ 3,664,196.80] $




INDIANA DEPARTMENT OF TRANSPORTATION

CALL ORDER : 490 CONTRACT
LETTING DATE : 04/19/06

CONTRACT TIME :

CONTRACT DESCRIPTION :

DEKALB

DATE : 06/26/06
PAGE : 490 -1

ARENT
ANK

1 35-1065659
2 35-1139301

BROOKS CONSTRUCTION
E & B PAVING, INC.

LINE

3 -EST- ENGINEER"S ESTIMATE
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE

SECTION NO. 0001

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0014

0015

0016

0017

0018

0020

0021

0022

105-07039 7.000 2,200.00000
FIELD OFFICE, B

105-08520 3.000 145.00000
CELLULAR TELEPHONE/RADIO

105-08521 21.000 125.00000
CELLULAR TELEPHONE/RADIO SERVICE

105-08524 1.000 1.00000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN

109-08440 1.000 1.00000
QUALITY ADJUSTMENTS, HMA

109-08443 1.000 1.00000
QUALITY ADJUST, TEMP TRAF CONT DEV

109-08444 1.000 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS

110-01001 1.000 311,340.00000
MOBILIZATION AND DEMOBILIZATION

202-02241 2,079.000 3.00000
GUARDRAIL, REMOVE

202-90277 4.000 100.00000
DETECTOR HOUSING, REMOVE

202-93741 14.000 425.00000
GUARD RAIL END TREATMENT, REMOVE

304-07489 200.000 123.44000
HMA PATCHING, TYPE A

304-07492 48.000 87.00000
WIDENING WITH HMA, TYPE A

305-03375 1,000.000 1.04000
CRACKS, TRANSVERSE, ROUT, CLEAN,AND SEAL

305-93341 60,600.000 0.98000
SAW, CLEAN AND SEAL LONGITUDINAL JOINTS

305-93342 95,000.000 1.40000
SAW, CLEAN AND SEAL TRANSVERSE JOINTS

306-08432 35,778.000 2.00000
MILLING, APPROACH

401-07320 7,777.000 52.00000
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm

401-07406 16,665.000 43.00000

QC/QA-HMA, 1, 64, BASE, 25.0 mm

CONCRETE PREVENTIVE MAINTENANCE AND ASPHALT SHOULDER

LOW BID ITEM ANALYSIS
ID : RS-28588-A COUNTIES :
10/01/06 COMPLETION DATE
PROJECT(S) :
TOTAL APP
BID R
COMPANY INC $ 3,469,268.38
$ 3,664,196.80
$ 5,677,196.74
BID PRICE/  ESTIMATED BID
UNITS AMOUNT AMOUNT
REHAB
1,650.00000 11,550.
MOS 15,400.00
80.00000 240.
EACH 435.00
36.00000 756.
MOS 2,625.00
1.00000 1
DOL 1.00
1.00000 1
DOL 1.00
1.00000 1
DOL 1.00
1.00000 1.
DOL 1.00
173,000.00000 173,000.
LS 311,340.00
1.50000 3,118.
LFT 6,237.00
300.00000 1,200.
EACH 400.00
130.00000 1,820.
EACH 5,950.00
65.50000 13,100.
TON 24,688.00
31.85000 1,528.
TON 4,176.00
1.50000 1,500.
LFT 1,040.00
0.98000 59,388.
LFT 59,388.00
1.30000 123,500.
LFT 133,000.00
0.01000 357.
SYs 71,556.00
25.00000 194,425,
TON 404,404 .00
31.85000 530,780.
TON 716,595.00

00000

00000

00000

.00000

.00000

.00000

00000

00000

50000

00000

00000

00000

80000

00000

00000

00000

78000

00000

25000

NOBLE
2372017
2372017
% OF % OF
EST LOW BID
61.1088 100.0000
64.5424  105.6187
100.0000 163.6425
BID OVERRUN/
EST % UNDERRUN
75.0000
-3,850.
55.1724
-195.
28.8000
-1,869.
100.0000
0
100.0000
0
100.0000
0
100.0000
0.
55.5663
-138,340.
50.0000
-3,118.
300.0000
800.
30.5882
-4,130.
53.0622
-11,588.
36.6092
-2,647.
144.2308
460.
100.0000
0.
92.8571
-9,500.
0.5000
-71,198.
48.0769
-209,979.
74.0698
-185,814.

00

00

00

.00

.00

.00

00

00

50

00

00

00

20

00

00

00

22

00

75



INDIANA DEPARTMENT OF TRANSPORTATION

RACT

L

ID :

Ow BID

ITEM ANALYSIS

RS-28588-A

COUNTIES :

DEKALB

DATE : 06/26/06
PAGE : 490 -2

ESTIMATED
AMOUNT

0026

0027

0028

0029

0030

0031

0032

0033

0034

0038

0039

0040

0041

0042

0043

0044

0045

0046

0047

0048

0049

0050

CALL ORDER : 490 CONT
LETTING DATE : 04/19/06
ITEM/ ESTIMAT

DESCRIPTION QUANTITY PRICE

406-05520 52.000 325.
ASPHALT FOR TACK COAT

503-05240 24.500 20.
D-1 CONTRACTION JOINT

506-06333 250.000 110.
PCCP PATCHING, FULL DEPTH

506-06334 50.000 402.
PCCP PATCHING, PARTIAL DEPTH

507-07479 10.000 60.
HMA PARTIAL DEPTH PATCH

601-94689 6.000 2,653.
GUARDRAIL END TREATMENT, OS

601-94690 2.000 4,100.
GUARDRAIL END TREATMENT, MS

601-99105 1,100.500 16.
GUARDRAIL, W BEAM, 6 FT 3 IN SPACING

601-99108 563.000 31.
GUARDRAIL, W BEAM, DBL FACED, 6 FT 3 IN

606-07484 96,960.000 0.
MILLED HMA SHOULDER CORRUGATIONS

608-04395 12.000 85.
AGGREGATE FOR SHOULDER DRAINS

610-07486 3,226.000 70.
HVMA FOR APPROACHES, TYPE A

715-05048 7,160.000 3.
PIPE, TYPE 4, CIRCULAR, 6 IN.

715-05053 6,972.000 25.
PIPE, UNDERDRAIN OUTLET, 6 IN.

718-06526 6,510.000 60.
HMA FOR UNDERDRAINS

718-06528 163.000 575.
OUTLET PROTECTOR, 1

718-06532 3,000.000 2.
VIDEO INSPECTION FOR UNDERDRAINS

718-52610 2,183.000 45.
AGGREGATE FOR UNDERDRAINS

801-06640 42.000 135.
CONSTRUCTION SIGN, A

801-06710 50.000 25.
FLASHING ARROW SIGN

801-06775 1.000 346,640.
MAINTAINING TRAFFIC

801-92448 300.000 4.
CONSTRUCTION SIGNS, MOBILE

805-78470 1,972.000 0.
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

805-78785 4.000 400.
SIGNAL DETECTOR HOUSING

805-78795 656.000 8.

SAW CUT FOR ROADWAY LOOP AND SEALER

82000

00000

00000

00000

25000

00000

22000

62000

00000

83000

00000

00000

35000

10000

00000

00000

00000

00000

25000

40000

00000

60000

TON
LFT
SYS
SYS
TON
EACH
EACH
LFT
LFT
LFT
TON
TON
LFT
LFT
TON
EACH
LFT
CYS
EACH
DAY
1,
LS
DAY
LFT
EACH

LFT

UNITS

210.
260.
275.
2,135.
3,650.
15.

21.

107.

25.

13.

51

475.

0.

46.

79.

45.
293,940.
20.

0.

525.

00000

00000

00000

00000

20000

70000

.01000

50000

00000

-25000

40000

.85000

00000

75000

00000

00000

00000

00000

00000

25000

00000

.00000

16,900.
490.
27,500.
20,141.
600.
15,918.
8,200.
17,883.
17,453.
21,331.
1,027.
225,820.
27,422.
174,300.
390,600.
93,782.
6,300.
98,235.
5,670.
1,250.
346,640.
1,275.
788.
1,600.

5,641.

00

00

00

00

00

00

00

13

00

20

44

00

80

00

00

05

00

00

00

00

00

00

80

00

60

BID
AMOUNT

52.

173.
52,500.
13,000.
2,750.
12,810.
7,300.
16,727.
12,217.
969.
1,290.
80,650.
44,750.
93,424.
337,543.
77,425.
2,250.
100,418.
3,318.
2,250.
1,293,940.
6,000.
493.
2,100.

5,248.

00000

95000

00000

00000

00000

00000

00000

60000

10000

60000

00000

00000

00000

80000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

190.

64.

458.

80.

89.

93.

70.

125.

35.

163.

53.

86.

82.

35.

102.

58.

180.

373.

470.

62.

131.

93

5450

3333

4749

0244

5384

0000

.5455

5548

7143

1854

6000

4167

5584

7143

2222

5185

0000

2806

5882

5000

2500

.0233

OVERRUN/

UNDERRUN
-16,848.
-316.
25,000.
-7,141.
2,150.
-3,108.
-900.
-1,155.
-5,235.
-20,361.
262.
-145,170.
17,327.
-80,875.
-53,056.
-16,357.
-4,050.
2,183.
-2,352.
1,000.
947,300.
4,725.
-295.
500.

-393.

05

00

00

00

00

00

53

90

60

56

00

20

20

50

05

00

00

00

00

00

00

80

00

60



INDIANA DEPARTMENT OF TRANSPORTATION

Ow BID

RS-2858

ITEM ANALYSIS

COUNTIES :

DEKALB

DATE :
PAGE :

06/26/06
490 -3

UNITS

BID

AMOUNT

OVERRUN/
UNDERRUN

L
CALL ORDER : 490 CONTRACT ID :
LETTING DATE : 04/19/06
ITEM/ ESTIMATED
LINE DESCRIPTION QUANTITY PRICE
0051 808-06713 5,880.000 0.13000
LINE, PAINT, SOLID, WHITE, 4 IN. LFT
0052 808-06714 12,600.000 0.13000
LINE, PAINT, SOLID, YELLOW, 4 IN. LFT
0053 808-75297 408.000 5.79000
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LFT
0054 808-75320 70.000 77.00000
PAVEMENT MESSAGE MRKNG, THERMO.,LANE INDI EACH
0055 808-75325 70.000 70.00000
PAVEMENT MESSAGE MRKNG, THERMO.,WORD ONLY EACH
0056 808-75994 800.000 4.91000
PRISMATIC REFLECTOR EACH
0057 808-75996 325.000 5.38000
SNOWPLOWABLE RAISED PAVEMENT MARKER, REM EACH
0058 808-75998 60.000 25.00000
SNOWPLOWABLE RAISED PAVEMENT MARKER EACH
0059 808-75998 325.000 21.30000
SNOWPLOWABLE RAISED PAVEMENT MARKER EACH
0060 303-07449 3,111.000 35.00000
COMPACT AGG, NO. 73 TON
0061 718-06529 22.000 504.00000
OUTLET PROTECTOR, 2 EACH
0062 207-08263 53,025.000 23.00000
SUBGRADE TREATMENT, TYPE IA SYS
0063 302-07455 8,840.000 33.25000
DENSE GRADED SUBBASE CYS
0064 306-08034 28,280.000 2.00000
MILLING, ASPHALT, 1 1/2 IN SYS
0065 203-02000 25,923.000 26.00000
EXCAVATION, COMMON CYS

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

18.

22.

455.

8-A
RICE/ ESTIMATED
AMOUNT
14000
764.40
14000
1,638.00
00000
2,362.32
.00000
5,390.00
.00000
4,900.00
.20000
3,928.00
.00000
1,748.50
.50000
1,500.00
50000
6,922.50
00000
108,885.00
00000
11,088.00
.00000
1,219,575.00
.00000
293,930.00
.01000
56,560.00
.00000
673,998.00

823.
1,764.
1,632.

70.
70.
4,960.
975.
570.
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